Abstract Notification dated 22nd June 1940.

The attention of the public is invited to pages 1562-1564 of Part VI of the *Mysore Gazette*, dated 27th June 1940, regarding the Tender for felling, preparing and carting of timber in Sagar Division for the year 1940-41.

The last date for the receipt of tender is up to 2 P.M. on 25th July 1940.

N. VENKATARAMAIYA,
District Forest Officer.

ENGINEERING DEPARTMENT

BUREAU OF SANITARY ENGINEERING, BANGALORE.

Abstract Notification dated 18th June 1940.

The attention of the public is invited to the Notification calling for tenders for the work of constructing a reinforced cement concrete water supply tank of 12,500 gallons capacity on 30′ staging (R.C.C.) published on pages 1526-1527, Part VI of the *Mysore Gazette*, dated 27th June 1940.

The last date of receiving tenders is 8th July 1940.

K. S. HUTCHA RAO,
Sanitary Engineer.

BANGALORE DIVISION.

Notification dated 25th June 1940.

1. Sealed tenders will be received at the Office of the Executive Engineer, Bangalore Division, up to 2 P.M. on 22nd July 1940, for Restoring and Improving Benachanahalli Minor Tank, Reg. No. 251 of Nelamangala Taluk.

2. Tenders in the prescribed form obtainable on payment of Re. 0-4-0 per form from the Office of the Executive Engineer, Bangalore Division, should be addressed to the Executive Engineer, Bangalore Division, in a sealed cover and superscribed as "Tender for Restoring and Improving Benachanahalli Minor Tank, Reg. No. 251 of Nelamangala Taluk." The name of the tenderer should also be superscribed on the top of the cover.

3. Each tender must be accompanied by a duplicate chellan for having credited into the Treasury the deposit amount of Rs. 320 under "17(*a*). P. W. Deposits" or Mysore Government Bonds, duly endorsed at face value or market value, whichever is less, as earnest money. The earnest money of the successful tenderer will be retained as security deposit for the due fulfilment of the contract. Such a deposit in cash will not carry any interest.

4. The tenders will be opened in the presence of such tenderers who wish to be present on 22nd July 1940 at 3 P.M. The final acceptance of the tender will rest with the Executive Engineer, who does not bind himself to accept the lowest or any tender, or to assign any reason whatever for the rejection of any.

5. The name of the successful tenderer will be posted on the Notice Board in the Executive Engineer's Office in due course. Within eight days of the acceptance of the tender, the successful tenderer will be required to execute an agreement in the departmental Schedule Contract Form, for the due fulfilment of the contract, and for the execution of all items of work in accordance with the Bombay Specifications (1931).

6. Failure to comply with the condition 5 above or to agree to carry out the work in accordance with the specifications and agreements in force will entail forfeiture of the earnest money.

7. The earnest money of rejected tenders will be returned on submission of the receipt originally granted, along with an application to the Executive Engineer.

8. Copies of contract documents, schedules and drawings may be seen at any time at the Executive Engineer's Office, Bangalore, on all working days between 11 A.M. and 5 P.M. and may be obtained from that officer on payment of Rs. 5 for each.

9. Specific rates should be given for each item in the schedule accompanying the tender and the rates should be in rupees, annas and pies and expressed in words and figures. Tenders offering a percentage reduction on the estimate amount will be rejected.

10. Any rates or lumpsum amounts for the items not called for, if tendered by the tenderer, will not be taken notice of. The rates for such items may be entered in a separate schedule with date and reasons for the same.

11. No alterations which are made by the tenderers in the tender form in the nomenclature of the items of work will be recognised and if corrections are made, the tenders are liable to rejection.

12. There should be no alterations or erasures in the tenders in the rates of items and any corrections made in the rates should be attested to, and the number of corrections, if any, in each page noted at the foot of the same by the tenderer.

13. No reference should be made to the Public Works Department schedule of rates.

14. In the event of the tender being submitted by a firm, it must be signed separately and severally by each member thereof or in the event of absence of any partner, it must be signed on his behalf by a person holding power-of-attorney authorising him to do so.

15. When once the rates tendered have been accepted, they will not be revised under any circumstances. In regard to items of work not tendered, the rates for the same will be calculated by the Executive Engineer on the basis of current rates for materials and labour with a contractor's profit of 5 per cent as may be approved by the Superintending Engineer. This shall be final and legally binding on the tenderer.

16. The quantities given in the schedule are only approximate and the drawings shown to the contractor are only tentative and are liable to alterations, omissions, deductions or additions, at the discretion of the Executive Engineer or his representative. The tendered rates will hold good for any quantity, whether higher or lower than those given in the enclosed schedule.

17. The works should be completed and handed over in a tidy condition to the Public Works Department by the end of April 1941, failing which the Executive Engineer may, at his discretion, levy a penalty of Rs. 2-0-0 per day, which will ordinarily be calculated at 12 per cent per annum on the total outlay as liquidated damages for non-fulfilment of contract, and will be recovered from the contractor's outstandings for the period exceeded by him beyond the time fixed and until the work is completed and handed over.

18. In all matters of disputes of any kind not specially provided for in the agreement or of rates, penalties, measurements, quality of work, etc., the decision of the Chief or the Superintending Engineer shall be final and legally binding.

19. No claim for damages for delays caused by officers of the department in the execution of the work will be considered, whatever may be the reasons for such delays. Contractors should bear this in mind when tendering for the work. Extension of time due to delays caused by the departmental officers will, however, be considered on the merits of each case.

20. The contract should not be sublet.

21. All materials, tools and plant and machinery that will be supplied by the Executive Engineer in the interest of the work shall be accepted by the tenderer at the rates fixed by the Executive Engineer. The tenderer will pay the hire on tools and plant and machinery as per rules from the date of taking over of such machinery, tools and plant from the Stores to the date of return thereto, the dates considered being the dates of acknowledgments of the vouchers in each transaction.

22. The contractor should arrange for the payment of royalty and tolls.

Note.—(*a*) The contractor should at his own cost—

(1) Provide rods, stakes, ropes and labour required in setting out the works.

(2) Provide all necessary scaffolding, centering, labour and appliances for hoisting.

(3) Provide mortar mills and sheds, to keep materials under cover and also for workmen.

(4) Arrange for protecting work during inclement weather.

(5) Supply requisite temporary lights, water cisterns, water pumps and hoses, sieves, parahs, shoring, strutting and other requisite protective appliances during the progress of the work.

(6) Supply all water required for work and workmen and shall provide temporary latrines and drains.

(7) Clean away all dirt, rubbish, superfluous materials and debris as they accumulate.

(8) Provide arrangements for pumping and baling of water from excavations and foundations wherever and whenever necessary with his own pumping apparatus including necessary leading drains, slump pits, etc.

(9) Afford facilities to any other parties employed upon the work by the P. W. D., so that their work may proceed during the progress of the contract, and give such persons the use of ordinary scaffolding and ladders.

(10) The contractor is responsible for all accidents to workmen, etc., on the work and he must take precaution against all risk of accidents and if necessary provide for the same by insurance at the proper time.

Note.—(*b*) It is the business of the contractor to make his own arrangements for quarries and supplies of materials.

Approximate quantities for restoring and improving Benachanahalli Minor Tank, Register No. 251, Nelamangala Taluk.

No.	Items of work	Unit	Rate	Quantity	Rate to be quoted in	
					Figures	Words
			Rs. a. p.			
1	Clearing jungle	Grade	1 0 0	13		
2	Cutting grips and trenches	,,	2 0 0	13		
3	Earthwork to bund including lead, lift, watering and tamping, etc., complete ..	C.yd.	0 3 6	6,868		
4	(*a*) New stone revetment with required lead and lift and jelly backing and jelly wedging, etc., complete	,,	1 8 0	853		
	(*b*) Do with stones available from blasting including required lead and lift, etc.	,,	0 12 0	224		
5	Dismantling old stone work	,,	0 4 0	369		
6	Resetting old stone work with new jelly backing and jelly wedging including lead and lift, etc., complete	,,	0 8 0	246		
7	Gravel backing including lead and lift, etc.	,,	0 8 0	420		
8	Turfing slopes and watering till it is satisfactory	S.yd.	0 0 10	4,700		
9	Providing and fixing new grade stone on a bed slab including figuring and painting, etc.	Each	2 0 0	15		
10	Do Index stones	,,	0 5 0	15		
11	Do Register No. stone ..	,,	2 8 0	1		
12	Do B. M. stones	,,	2 8 0	2		
13	Do Gauge stone with masonry work, etc., complete	,,	14 0 0	1		
	Constructing Masonry wall in the Left Flank of Benachanahally Minor Tank.					
1	Cutting grips, etc., for foundation (C to D)	S.ft.	0 4 0	200		
	B. to C. do	,,	0 4 0	90		
	A. to B. do	,,	0 4 0	90		
2	Burnt stone in surki mortar	C.ft.	0 4 0	476		
3	Laying cement concrete 1 : 2 : 4 on top to level up to 54·00 A to B	,,	1 0 0	23		
4	Providing and fixing coping slab 4″ thick on surki mortar	S.ft.	0 4 0	240		
5	Providing joggle joints for coping slabs ..	Each	0 10 0	10		
6	Surki mortar pointing	Sqr.	3 0 0	6·50		
	Waste Weir (on the Right Flank).					
1	Benching rock for body wall crest 50′ in level with 52·00	S.ft.	0 4 0	80		
2	Burnt stone in surki mortar	C.ft.	0 4 0	259		
3	Providing and fixing burnt stone slabs 4″ thick in surki mortar, over body wall, steps and returns	S.ft.	0 4 0	71		
4	Joggle joints	Each	0 10 0	8		
5	Blasting rock, for approach and draft clearing.	C.yd.	2 8 0	335		
6	Surki mortar pointing	Sqr.	3 0 0	1·60		
	Providing a Jack Bund in front of Bommanahalli.					
1	Cutting grips and trenches for the seat of new earth, etc.	..	..	..		
2	Earthwork to jack bund including watering and tamping, lead and lift, etc., complete	C.yd.	0 3 6	655		

No.	Item of work	Unit	Rate	Quantity	Rate to be quoted in	
					Figures	Words
3	Turfing the slopes of the bund and watering till it is satisfactory	S.yd.	0 0 10	673		
4	Earthwork excavation and putting jack bund for deviating the halla, including lead and lift, watering and tamping, etc., complete	C.yd.	0 3 6	222		
5	Turfing the slopes of the jack bund and watering till it is satisfactory ..	S.yd.	0 0 10	200		
	Sluice.					
1	Earthwork cut opening the bund and refilling the same with watering and tamping ..	C.yd.	0 5 0	200		
2	Earthwork excavating for foundation and using the spoil to the bund with lead and lift, etc.	C.yd.	0 3 0	100		
3	Burnt stone jelly concrete in surki mortar ..	C.ft.	0 4 0	75		
4	Burnt brick in surki mortar	„	0 4 6	100		
5	Burnt stone slabs 6″ thick exposed surfaces one line dressed and fixed in surki mortar	S.ft.	0 4 6	50		
6	Plastering with surki mortar	Sqr.	3 8 0	3·00		
7	Rough stone work with the required lead, jelly backing and jelly wedging, etc. ..	C.yd.	1 2 0	50		
8	Cutting holes in the slabs	Each	0 10 0	2		
9	Providing plug and rod with locking arrangement	„	14 0 0	1		

N. LAKSHMINARASIMHAIYA,
Executive Engineer.

KOLAR DIVISION.

Abstract Notification dated 20th June 1940.

The attention of the public is invited to the detailed notification dated 19th June 1940, published on pages 1528-1531, Part VI of the *Mysore Gazette*, dated 27th June 1940, regarding tenders for opening a Feeder Channel to the Kadalveni Tank (Register No. 32), from Kumadvathi River in Goribidnur Taluk.

The last date for lodging of tender is up to 2 P.M. on 13th July 1940.

Abstract Notification dated 24th June 1940.

The attention of the public is invited to the detailed notification dated 23rd June 1940, published on pages 1532-1534, Part VI of the *Mysore Gazette*, dated 27th June 1940, regarding tenders for restoring Chatrakodalli Chikkere (unrestored breached minor tank) Register No. 13/784 of Kolar Taluk. The last date for lodging of tender is up to 2 P.M. on 13th July 1940.

Notification dated 28th June 1940.

1. Sealed tenders will be received at the Office of the Executive Engineer, Kolar Division, up to 2 P.M. on 22nd July 1940, for restoring Ramachandrapura Jadayyanakere Tank, Reg. No. 648 (unrestored minor Tank) of Mulbagal Taluk.

2. Tenders in the prescribed form obtainable from the Office of the Executive Engineer, Kolar Division, should be addressed to the Executive Engineer, Kolar Division, in a sealed cover and superscribed as "Tender for Restoring Ramachandrapura Jadayyanakere Tank." The name of the tenderer should also be superscribed on the top of the cover.

3. Each tender must be accompanied by a treasury chellan for earnest money of Rs. 200 paid to the credit of "17 (a) P. W. Deposits," against the account of the Executive Engineer, Kolar Division. The earnest money of the successful tenderer will be retained as security for the due fulfilment of the contract. Such a deposit in cash will not carry any interest.